REDEVELOPMENT AUTHORITY
OF THE CITY OF MILWAUKEE

GENERAL SPECIFICATIONS
March 29, 2010
(rev 9/12)



TABLE OF CONTENTS

CHAPTER 1.1.0 GENERAL

1.1.1 Contracting OffiCer ....couuii i 1
1.1.2  Qualifications of BiAAErS ..........uviiiiiiieiieiieeeee e 1
1.1.3  Examination of Contract Documents and Site ...........ccccccceeeeeiiiniiiinnnen. 1
1.1.4  Interpretalions ..o 2
1.1.5  Bid SECUIMY .o 2
1.1.6  Bid Proposal.....ccooooeooeeeeeeeeeeeeeeeeeeeeeee 2
1.1.7  Small BuSINESS ENEIPriSE ...uuvveiiiiiiieieeieeeee e 3
1.1.8  SubmisSION Of BidS ...cooviiiiiiiieieieee e 3
1.1.9  Modification and Withdrawal of Bids ........cccooeeiiiiiiiiiii, 4
1.1.10  Opening Of BidS ......eeiiiiieiiiieeee e 4
1.1.11  Adequacy Of BidS ....ccooeeeeeeeeeeeeeeeeeeeeeee 4
1,112 QUANTTIES oo e 4
1.1.13 Bids to Remain OPEN .....cco i 4
1.1.14 Acceptance or Rejection of BidS ......ccooeeeeiiiiiieiieeeeeeeeeeeeeee e, 4
1.1.15  CoNtraCt TIME ... e 5
1.1.16  SUDCONIIACIONS ... e 5
1.1.17 Starting Work Before Notification...........cccoueiieiieii i 6

PART I

GENERAL CONDITIONS

CHAPTER 2.1.0 DEFINITIONS AND TERMS

NI

CoNOURAWN =

— ot — e e e e e D e D D D e D

(CT=T 1= = | 7
JAN o] o] =1V = 1] o - RSP 7
(@70 0] 1= To3 Do ToTU ] 4T o] (= P 8
Redevelopment Authority of the City of Milwaukee............cccccoeeeeeeennnnn. 8
Executive Director-Secretary........ooooiiiiieeeiiieeeeee e 8
T [0 [T 8
(@70 0] (7= T3 1o | (PP 8
10 oTolo] 1= 1] (o] G 9
ST =7 2SR 9
e = P 9
AV [0 [>T T - RSN 9
SPECial ProVISIONS.....ciiiiiiiieiieiieieee e 9
@714V = (1o SRR 9
PaVvemMENT ... .o 9
L o 4 RSP 9
ArChItECIS/ENQINEEIS ...ttt eeeeeeeaeaeaaeaesessnsensssnnnnnes 10
Milwaukee COode..........cooeiiiiiiiieeeeeeeee 10
Emergency or EMergenCies ... 10



2.1.19
2.1.20
2.1.21
2.1.22
2.1.23
2.1.24
2.1.25
2.1.26
2.1.27
2.1.28
2.1.29
2.1.30
2.1.31
2.1.32
2.1.33
2.1.34
2.1.35

THAAC TOIMS .o 10

Date of Completion of WOrk........oooeeiiiiiiiee e 10
Time Allowed for Completion ... 10
AAVEHISEMENT ..o 10
AN 7= T SRS 10
Calendar DAyYs ........eeeeeiiiii e 11
CoNtraCt BoNd ... ... 11
Contract Change Order ..ot 11
CoNtraCt Perioqd ... ... 11
1T o]=Tex (o] (PRSP 11
OffiCial NOTICE ..o 11
NOLICE 10 ProCeEA ... 11
PropoSal.... ..o 11
Proposal FOMM ... 12
Bid SECUITY ...t 12
Schedule of Fixed PriCes ... 12
WOIKING DAY ..t 12

CHAPTER 2.2.0 EMPLOYMENT OF LABOR

2.2.1
2.2.2
2.2.3
224

2.2.5
2.2.6
2.2.7
2.2.8
2.2.9
2.2.10

Residence Preference Program...........cceeiiiiiiiiiiiiiiieee e 13
Unclassified EMPIOYEES .......oooiiiiiiieiieeee e 13
Minimum Wage - Time RepOorts .......oooiiiiiiiiiiee e 13
Provision of Wisconsin Statutes and Administrative

Code Pertaining to Municipal Wage Rates .........ccccoeiiiiiiiiiiiiiinnnns 14
Days of Work and Shift Regulations ... 14
Wage and Hours DiSputes ..........eueeiiiiiiiiiieeeeeee e 14
Disqualification of CoNtractor ..........cc.uueeiiiiiii e 15
LIEN LW e 15
Discrimination in Employment ... 15
Americans With Disabilities ACt ..........eeeeiiiiiiiieeeeeen 16

I



CHAPTER 2.3.0 - NECESSARY NOTICES AND PERMITS

2.3.1
2.3.2
2.3.3
2.3.4
2.3.5
2.3.6
2.3.7
2.3.8
2.3.9
2.3.10
2.3.11
2.3.12
2.3.13
2.3.14
2.3.15
2.3.16

Notice to Proceed With WOrK.........coooviiiiiiiiiiieeeeeee 16
Notice to Fire, Police, and Sheriff..........coooueiiiiiiiie e 16
Notice to Utilities, City Bureaus and Governmental Units ..................... 16
Notice to Railroads..........cooeeeeeeii e 16
Notice for State Arterial Highways..........cceeiiiiiiiii e, 17
Notice to Support BUuildingS.......ccooeaiiiiiiiiiieee e 17
Notice Of WOrk SUSPENSION.......coiiiiiiiiieieieeee e 17
Permits and LICENSES .. .ccooe e 17
Permit for Parks and Parkways..............coooiiiiiiiiiiiie e 17
Permit for Storage of Materials ............ooeiiiiiiiiii e 17
LA L =T 0 L1 SRR 17
Permit for EXCavation .......ccooooeeeieieeeeeeeeeeeeeeeeeeee e 18
Permit for Street ClOSINGS ....cooviiiiiie e 18
Permit for Blasting........c.ueeeeieeeeee e 18
Copies of Notices and Permits........ccooooiiiiiiiiii e 18
Notice to Cable FranChiSes ... 18

CHAPTER 2.4.0 CONTROL OF WORK AND MATERIALS

2.4.1
2.4.2
2.4.3
2.4.4
2.4.5
2.4.6
2.4.7
2.4.8
2.4.9
2.4.10
2.4.11
2.4.12
2.4.13
2.4.14
2.4.15
2.4.16
2.4.17
2.4.18
2.4.19
2.4.20
2.4.21
2.4.22
2.4.23
2.4.24
2.4.25
2.4.26
2.4.27

Plans and Specifications to be Available ... 19
Contractor's Representative ... 19
Authority and Duties of INSPECIOrS ........ceieiiiiiiiiiiie e 19
Performance of WOrk ...........oo e 19
Materials, Labor, Equipment, EtC........ccooovieiiiiiiie, 19
Decisions of the Executive Director-Secretary ..........cccccoriiiiiiiiieennnenn. 20
Order Of WOTK ... 20
Regulation of Tools, Equipment, and Plant Usage .........cccoeeeeeeeeeeeennn. 20
Gas-Powered EQUIPMENT ..........uiiiiiiie e 20
Electrically-Powered Plant ... 20
Location and Type of Plant ... 21
Right to Inspect and Test Materials..........ccoooiiiiieeeee, 21
1T o1=Tex 1T o FOR TR 21
SOUICE Of SUPPIY ... 22
Or EQUAI ClauSe ...t 22
CoNtINUOUS WOIK ...t 22
Progress of the WOrK ... 23
Default and Completion of WOrk ... 23
Assumption of Control of Work Not a Waiver ..........cccoooviiiiiiiiennnnn. 24
WOrKmManShip ..o 24
Partial ACCEPIaANCE ... ... 25
Final ACCEPIANCE ... 25
Employee Qualifications.........ccoo i 25
Employees to be Discharged for Cause..........ccccoeiviieiiiiiiiiiiiiicieeees 26
BlaSTING <o 26
Right Of ENtry .o 26
GUANANTEE ..ttt e e e e e e e e e e e e e e e e eanes 26

I



CHAPTER 2.5.0 SCOPE OF WORK AND SPECIFIC INSTRUCTIONS

2.5.1 Intent of Contract DOCUMENTS ..........euveeriiiieiiiiiiiiiiiieeieeeeeeiieeees
2.5.2 Location of Underground Structures .........cccccooiiiiiiiiiiiiniiinnnns
2.5.3 Harmonious RelationS.............uuueuueiiiiiiiiiiiiiiiiiiiiiiieieeneeeeeeneenenenes
2.5.4 Cleaning of WOrk Site .........cceeiiiiiiiiiiiiiiieeie e
2.5.5 Items Not Listed in "Estimate of Quantities"............cccccceeerrriniis
2.5.6 Omissions, Discrepancies and Corrections...............eeeeveevveennnns
2.5.7 Work to be Done at Contractor's RiSK..............uuuueueeeeeeeieenennnnnns
P T € 1V - U= 1) (== S RPRRRRSRR
2.5.9 Breakdown for Partial Estimates............ccccueveeeieeiiiiiiiiiiiiiiiinnnns
2.5.10 Time for Completion - Essence of Contract............ccccvvvevennnnnes
2.5.11 Contractor to be Charged for Inspection After

Time Allowed for Completion has Expired ..........cccccceeeiiinnee
2.5.12 Substitution of MaterialS.............eeueeveiieimiiiiiiiiiieeeeeeaees

CHAPTER 2.6.0 EXTRA WORK AND CREDITS

2.6.1  RevViSion Of PlaNnS ...........ueuuiiiiiiiiiiiiiiiiiiiiiieieieieieeeeeeeeeeeenaeaneenennnes
2.6.2  Authority for Altered WOrK.........coooiiiiiiiiieeeeee e
2.6.3 Basis of Payment or Credit for Altered Work .............evvveerernnnnnes
2.6.4 Claims for "Cost Plus" Extra Work ..............eeuveeeueemeremeenneeniinnnnns
2.6.5 Time Limit for Filing Claims for Extra Work..........cccccccceeeiinnnnes

CHAPTER 2.7.0 PROTECTION OF WORK

2.7.1 Protection of WOrK ......ooveiiieeeeeeee e
2.7.2  Street Barricades, Signs, and Warning Devices ..........cccccuvuunee.
2.7.3 Street Barricades and Detour Signs.........cccceviiiiiiiiiiieeeiennes
2.7.4 Flagpersons ReqUIred..........ccoouiiiiiiiiiiiiiiieiee e
2.7.5 Removal of SNOW.......o oo

CHAPTER 2.8.0 PROPERTY PROTECTION AND SANITATION

2.8.1  Protection of Work and Property - Emergency...........ccccuuvvuunnnes
2.8.2 Safeguarding Adjacent Buildings .........ccceeveeeeiiiiiiiiiiiiiieee e
2.8.3 Property Safeguards .........cccceeeeeiiiiiiiiieee e
2.8.4  ACCESS 10 PropertieS .......uuuuuuuueiiiiiiiiiiiiiiiiiiiiiiiiiiieieesesseesesnnennnnees
2.8.5 Work in Private Right-0f-Way............cuuuiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiienens
2.8.6  Statement from Easement Grantors ........ccccccceeeiiiiiiiiiineeeeeennes
2.8.7 Failure to Secure Statement ...
2.8.8 Maintenance of Crosswalks and Gutters ............ccccceeeeeeeeeennnns
2.8.9 Sanitary Regulations ...........coouiiiiiiiiiiiiiiiieeee e
P T L B = 1 =T [PPSR

2.8.11 Access to Public and Private Underground Structures

and APPUMENANCES .....cciviiiiiiieeeeeeeeeeeeeee e
2.8.12 Water Line Connections to Hydrants ..........ccccoooiiiiiiiiineeninnnnes
2.8.183  TraffiC ..o
2.8.14 Emergency Maintenance and Protection ...........cooovceiiieiieennnnns

v



CHAPTER 2.9.0 LEGAL RELATIONS

2.9.1
29.2
2.9.3
2.9.4
2.9.5
2.9.6
2.9.7
2.9.8
299
2.9.10
2.9.11
2.9.12
2.9.13
2.9.14
2.9.15
2.9.16
2.9.17
2.9.18
2.9.19
2.9.20
2.9.21
2.9.22

Laws and Regulations.............ooiiiiiiiiiiiieee e 39
Assignment and SubIletting ........ooooeiiiiiii 39
Patents and Trade SECrets .......ooooiiiiiiiiiiie e 40
LIieNS @Nd TAXES...ueeiiiiiiiiiiiiiie et 40
SAIES TaAX ettt e 41
Protection Against Liability ........coooiiiiiiii e 41
Liability @and INSUrANCEe .........uueiiiiiiiii e 41
Performance Bond and Payment Bond ..., 44
UNforseen Delay ... 44
Default, Neglect, or Delay Shall Not Render RACM Liable................... 44
Termination of Contract for Cause. ..o 44
Termination for Convenience of the RACM ... 45
Collusive Agreements - Prohibited...........oocueiiiii e 45
Progress Payments....... ... 45
Final Payment ... ..o 46
Final Payment to Terminate Liability of RACM .........cccociiiiiiiiiiinnenenn. 46
Time for ComMPIEtION......oiii e 47
Contractor/City RelationShip .........coooiiiiiii e 47
Special Conditions - Federally-Aided Projects ... 47
Assignment of Payments ... 47
RECOIAS ... 47
AU <o 58



PART |
INSTRUCTIONS TO BIDDERS
GENERAL

CHAPTER 1.1.0

1.1.1

Contracting Officer

The contracting officer shall be the Executive Director-Secretary of the
Redevelopment Authority of the City of Milwaukee (RACM) hereinafter referred to
as Executive Director-Secretary.

Qualifications of Bidders

Qualifications for the project shall be demonstrated by each bidder as requested
by the Executive Director-Secretary. Such bidder shall submit written evidence
and documentation as required by the Executive Director-Secretary, including
financial capability, previous experience, and evidence of authority to conduct
business in the State of Wisconsin.

Examination of Contract Documents and Site
a) Before submitting a bid, each bidder shall:
1. Examine the contract documents thoroughly.

2. Visit the site to become familiar with local conditions that may in any
manner affect performance of the work.

3. Become familiar with federal, state, and local laws, ordinances, rules
and regulations affecting performance of work, and

4. carefully correlate observations with the requirements of the contract
documents.

b) Before submitting a bid, each bidder shall, at own expense, make such
surveys and investigations as may be deemed necessary to determine a bid
price for performance of the work within the terms of the contract documents.
Bidder is responsible for obtaining all necessary licenses and permits at own
expense.

c) The submission of a bid shall constitute a prima facie representation by the
bidder that the bidder has complied with every requirement of this Section
1.1.3.



Interpretations

All questions about the meaning or intent of the contract document shall be
submitted in writing to Scott Stange, RACM Compliance Officer, via e-mail at
sstang@milwaukee.gov. Replies shall be issued by Addenda, mail, e-mail or
delivery to all parties recorded by as having received the bidding documents. Only
questions answered by formal written Addenda shall be binding. Oral and other
interpretations or clarifications shall be without legal effect.

Bid Security

Bid security required is 10% of the contractor's bid, unless otherwise stated in the
Official Notice and Invitation to Bid. The required security must be in the form of a
certified or bank cashier's check made payable to RACM, or when indicated in
said Notice or Invitation to Bid, a bid bond issued by a Surety licensed to conduct
business in the State of Wisconsin and named in the current list of "Surety
Companies Acceptable on Federal Bonds" as published in the Federal Register by
the Audit Staff Bureau of Accounts, U.S. Treasury Department. The bid bond
must be accompanied by a copy of the power of attorney for the agent or attorney-
in-fact signing the bid bond. The bid security of the successful bidder shall be
retained until the bidder has executed the Agreement and furnished the required
contract security, whereupon it will be returned. Upon failure to execute and
deliver the contract and furnish the required contract security within five days of
Notice of Award, the Executive Director-Secretary may annul the Award and the
bid security of that bidder shall be forfeited and RACM reserves the right to pursue
any available remedies against the bidder. The bid security of all except the two
lowest bidders shall be returned after the opening of bids. The balance of the bid
deposits, except that of the lowest responsible bidder, will be returned after the
Executive Director-Secretary has made an award to the lowest responsible bidder.

Bid Proposal

a) The Bid Proposalis included in the contract documents. Additional copies of
the bid documents may be via the website at
http://city.milwaukee.gov/Projects/RequestsforProposals.htm or obtained at
Department Of City Development BID DESK, Second Floor, 809 N.
Broadway, Milwaukee, Wisconsin 53202 or free of charge.

b) Bid Proposal shall be completed in ink or typewritten. The bid price of each
item on the form must be stated in words and numerals. In case of a conflict,
words shall take precedence.

c) Bids submitted by an individual shall be signed by the bidder or by an
authorized agent.

d) Bids by corporation shall be executed in the corporate name by the president
or vice president (or other authorized corporate officer accompanied by



evidence of authority to sign), and the corporate seal shall be affixed and
attested by the secretary or an assistant secretary. The corporate address
and state of incorporation shall be shown below the signature.

e) Bids by partnerships shall be executed in the partnership name and signed
by a partner; the partner’s title must appear under the signature, and the
official address of the partnership must be shown below the signature.

f)  Bids which are signed by an attorney-in-fact for individuals, firms,
partnerships, or joint ventures shall have attached thereto a power of
attorney evidencing authority to sign the bid.

g) All names shall be typed or printed below the signature.

h)  The bid shall contain an acknowledgment of receipt of all Addenda, if any,
the numbers of which shall be filled in on the bid form.

[)  Any bid received which does not respond to the items as requested on the
bid proposal form shall be considered as a nonresponsive bid and may not
be considered for award. This includes any alterations, modifications or
conditions to the proposal or alternate bids which are not specifically
requested on the bid proposal form.

j)  The contractor shall include in the contract price all applicable federal, state
and local taxes in the proposal submitted.

Small Business Enterprise

In recognition of Chapter 370 of the Milwaukee Code of Ordinances, RACM shall
strive to achieve the utilization of City certified Small Business Enterprises (SBE)
for 25% of the total dollars, through prime contracts or subcontracts for
Construction and the purchase of Goods and Services. For the purchase of
Professional Services the requirement is 18%. The goal for this contract is a SBE
participation rate of 25%. These percentages are stated in the Official Notice and
the Invitation for Bid.

Submission of Bids

Bids shall be submitted no later than the date and time indicated in the Official
Notice and Invitation to Bid. The bid and the bid security shall be placed in an
opaque, sealed envelope marked with the Official Notice Number, date of opening
bids, name and address of bidder, and the type and location of work. Bids will be
received at the Department of City Development BID DESK, located on the
second floor at 809 N. Broadway, Milwaukee, Wisconsin 53202. All bids must be
time-stamped by the date and time indicated in the Official Notice and Invitation to
Bid in order to be considered. Bids received later than the date and time indicated
will not be considered, and the unopened envelope will be returned.



1.1.10

1.1.11

1.1.12

1.1.13

1.1.14

Modification and Withdrawal of Bids

A bidder may withdraw a bid because of error, omission or mistake at any time
before the opening of the bids. In such case, the bid shall be returned unopened,
and the bidder shall not be entitled to bid on the contract unless it is readvertised
and re-let.

After bid opening, a bidder may only withdraw or correct a bid if the bidder meets
the requirements of 66.29(5), State Statutes.

Opening of Bids

Bids shall be publicly opened at the time and place as indicated in the Invitation to
Bid and Official Notice.

Adequacy of Bids

A bid which appears unreasonable or inadequate for any item in the schedule of
quantities stated in the proposal form may be rejected.

Quantities

The estimated quantities of the work are the result of careful calculations but are
not to be considered as final and shall be used as a basis for determining the
lowest bidder. After the contract is awarded, the quantity of work listed under any
item, or all items, may be increased or decreased a reasonable amount at the
discretion of the Executive Director-Secretary without in any way invalidating the
bid price.

Bids to Remain Open

All bids shall remain open for 45 days after the day of the bid opening or until
execution of contract, whichever occurs first.

Acceptance or Rejection of Bids

a) The contract shall be awarded to the lowest responsible bidder whose bid
complies with the bid specifications. The Executive Director-Secretary
reserves the right to reject all bids if it appears that the lowest bid for the
work to be let is unreasonably high. The Executive Director-Secretary further
reserves the right to reject the bid of any bidder who is, in the judgment of
said Executive Director-Secretary, incompetent or otherwise unreliable for
the performance of the work bid or who shall previously have willfully or
negligently failed to complete any work or contract entered into with RACM or
the City or any officer or department thereof or who shall have willfully or
negligently failed to enter into a contract with satisfactory Surety for any work



1.1.15

1.1.16

that shall have been previously awarded by said Executive Director-
Secretary. The Executive Director-Secretary further reserves the right to
disregard and reject any and all bids.

If the contract is to be awarded, the Executive Director-Secretary shall give
the successful bidder a Notice of Award within seven days after the day of
the bid opening.

The Contractor shall submit with the executed contract, the required
performance and payment bonds and proof of required insurance coverage
within ten (10) days after contract award notification.

Contract Time

The number of days or the completion date for the completion of the work (the
contract time) is set forth in the Official Notice and the Invitation for Bid and shall
be part of the contract. Any provisions for liquidated damages shall be set forth in
the Official Notice.

Subcontractors

a)

If the Conditions or Specifications required the identity of certain sub-
contractors and other persons and organizations to be submitted in advance
of the Award, the apparent low bidder and any other bidder so requested
shall within seven days after the day of the bid opening submit to the
Executive Director-Secretary a list of all subcontractors and other persons
and organizations, including those who are to furnish the principal items of
material and equipment, proposed for those portions of the work as to which
such identification is so required. Such list shall be accompanied by an
experience statement with pertinent information as to similar projects and
other evidence of qualification for each such subcontractor, person, or
organization if requested by Executive Director-Secretary. If the Executive
Director-Secretary, after due investigation, has reasonable objection to any
proposed subcontractor, other person, or organization, the Executive
Director-Secretary may, before giving the Notice of Award, request the
apparent low bidder to submit an acceptable substitute without any increase
in bid price. If the bidder declines to make any such substitution, such bidder
will not thereby sacrifice the bid security. Any subcontractor, other person or
organization so listed and to whom RACM by its Executive Director-Secretary
does not make written objection prior to the giving of the Notice of Award
shall be deemed acceptable.

In contracts where the contract price is on the basis of Cost of the Work Plus
a Fee, the Contractor, prior to the Notice of Award, must identify in writing to
the Executive Director-Secretary those portions of the work that the
Contractor proposed to subcontract and after the Notice of Award may
subcontract other portions of the work only with the Executive Director-
Secretary's consent.



c) Contractor shall not be required to employ any subcontractor, other person,
or organization against whom the Contractor has reasonable objection.

1.1.17 Starting Work Before Notification
No work shall be started under the contract, and no materials or equipment shall

be brought upon the site of the work, prior to the date named in the written notice
to proceed with the work.



PART Il
GENERAL CONDITIONS
DEFINITIONS AND TERMS

CHAPTER 2.1.0

2.1.1

21.2

General

Whenever in the specifications or in any document or instruments in construction
operations where the specifications govern, the following abbreviations, terms, or
pronouns in place of them are used, the intent and meaning shall be interpreted
as follows:

Abbreviations

AAS.HT.O. The American Association of State Highway and
Transportation Officials.

ADMINISTRATIVE CODE. Rules of Wisconsin Code.
AN.S.l. American National Standards Institute.

A.R.E.A. The American Railway Engineering Association.
A.S.M.E. The American Society of Mechanical Engineers.
A.S.T.M. The American Society for Testing and Materials.
AW.W.A. The American Water Works Association.
D.N.R. Wisconsin Department of Natural Resources.

FEDERAL SPECIFICATIONS. The Specification of the United States
Federal Specifications Board.

O.S.H.A. Federal Occupational Safety and Health Administration.
S.S.P.C. Steel Structures Painting Council.

STATE SPECIFICATIONS. Current Standard Specifications for Road and
Bridge Construction of the Wisconsin Department of Transportation.

A.C.l. American Concrete Institute.
A.G.M.A. American Gear Manufacturers' Association.

A.l.LA. American Insurance Association.



2.1.3

2.1.4

2.1.5

2.1.6

2.1.7

p) A.LLS.C. American Institute of Steel Construction.

g) A.S.C.E. American Society of Civil Engineers.

r  AW.S. American Welding Society.

s) |LE.E.E. Institute of Electrical and Electronic Engineers.

t)  J.I.C. Joint Industry Conference.

u) N.E.C. National Electrical Code.

v) N.E.M.A. National Electrical Manufacturers' Association.

w) P.C.A. Portland Cement Association.

x) P.C.l. Prestressed Concrete Institute.

Contract Documents

All the integral documents of the contract comprised of (a) written agreement
(contract) covering the performance of the work and furnishing of materials for the
construction of the work, (b) official notice, (c) invitation to bid and bid, (d)
instructions to bidders, (e) specifications, (f) General Requirements, (g) special
conditions when applicable, (h) drawings, () schedule of fixed prices when
applicable, (j) supplemental agreements when applicable, and (k) all addenda, as
fully as though they had been set forth therein full in the body of the contract.
Redevelopment Authority of the City of Milwaukee

The, Redevelopment Authority of the City of Milwaukee is an independent public
corporate body created by Wisconsin state statutes.

Executive Director-Secretary

The Executive Director-Secretary of Redevelopment Authority of the City of
Milwaukee (or designee where and when applicable).

Bidder

Any individual, firm, partnership, corporation, or a combination of any or all jointly
submitting a proposal for the work contemplated, acting directly or through a duly
authorized representative.

Contractor

Any individual, firm, partnership, corporation, or a combination of any or all jointly
submitting a proposal to whom the contract is awarded by RACM or its heirs,



2.1.8

2.1.9

2.1.10

2.1.11

2112

2.1.13

2.1.14

2.1.15

executors, administrators, successors, or assigns.

Subcontractor

The individual, firm, partnership, or corporation to whom the Contractor, with the
written consent of the Executive Director-Secretary, sublets, assigns, or otherwise
disposes of any part of the work covered by the contract documents.

Surety

The approved Surety corporation licensed to do business in the State of
Wisconsin bound with and for the Contractor to insure acceptable performance of
the contract and for payment of all obligations under the contract.

Plans

All contract drawings, reproductions of drawings, sketches, and revisions thereof
pertaining to the work covered by the contract.

Addenda

All revisions of and supplements to the plans and specifications incorporated in or
attached to and becoming an integral part of the contract documents.

Special Provisions

The special body of directions, provisions, or requirements peculiar to a project
and otherwise not thoroughly or satisfactorily detailed or prescribed in the
specifications. The requirements of these Special Provisions shall govern the
work and shall take precedence over the specifications or plans whenever they
conflict.

City Datum

The plane of zero elevation used for City work, being 54.815 feet below the
permanent bench mark on a stone monument located near the northwest corner
of North Jackson and East Wells Streets.

Pavement

All types of pavements except such surfacings as crushed stone, screenings,
cinders, or untreated water-bound macadam.

Work

Work shall be understood to mean the furnishing of all labor, materials,
equipment, and other incidentals necessary for all the successful completion of



2.1.16

2.1.17

2.1.18

2.1.19

2.1.20

2.1.21

2.1.22

2.1.23

the project or particular part of the project in accordance with the requirements of
the contract.

Architects/Engineers

The Architectural/Engineering consultants from the Department of Public Works
(DPW) and/or from Continuum Architects, contracted by DPW.

Milwaukee Code

The Milwaukee Code of Ordinances, being the revision and codification of the
general ordinances of the City of Milwaukee, adopted by the Common Council on
December 19, 1941, and supplements and amendments thereto.

Emergency or Emergencies

Unforeseen occurrences and combinations of circumstances involving the public
welfare or the protection of work already done under the contract documents or
which endanger life or property and call for immediate action or remedy.

Trade Terms

Terms having a well-known technical or trade meaning and generally recognized
by architects, engineers, and the trade.

Date of Completion of Work

The work shall be considered as completed on the date certified to the Executive
Director-Secretary by the Engineer in Charge or other authorized representative.

Time Allowed for Completion

The time allowed the Contractor to complete all work under the contract including
cleaning of the work site will be specified in the official notice. This time will be
specified either as number of working days allowed, number of calendar days
allowed, a specified calendar date, or a combination of these when a specific
portion of the work is to be completed by a specific date. If any of these
requirements are exceeded, Section 2.5.11 of the Specifications shall be invoked.
Advertisement

The official notice inviting bids for all proposed work included in any one letting.
Award

Notice to Contractor of Contract Award.
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21.24

2.1.25

2.1.26

2.1.27

2.1.28

2.1.29

2.1.30

2.1.31

Calendar Days

Every day shown on the calendar; Saturdays, Sundays and holidays included.
Contract Bond

The approved form of security furnished by the Contractor and Surety as a
guarantee of good faith on the part of the Contractor to execute the work in
accordance with and complying with all the terms and conditions of the Contract
Documents.

Contract Change Order

A written order by the Executive Director-Secretary or the Executive Director-
Secretary 's authorized representative covering work not otherwise provided for,
revision in or amendments to the contract, or conditions specifically prescribed in
the specifications as requiring contract change orders. Such document becomes
a part of the contract.

Contract Period

The period from the date of commencing work to the date of completing work,
both dates inclusive, as specified in the contract.

Inspector

The authorized representative of the City assigned to make a detailed inspection
of any and all portions of work or materials thereof.

Official Notice

The advertisement for proposals for all work or materials on which bids are
required. Such advertisement will indicate with reasonable accuracy the location
and character of the work to be done or materials to be furnished and the time and
place of submitting the proposals

Notice to Proceed

A written notice to the Contractor by the Executive Director-Secretary or the
Executive Director-Secretary 's authorized representative of the time within which
the Contractor shall begin the prosecution of the work.

Proposal

The offer of the bidder, submitted on the prescribed proposal form, to perform the
work including the furnishing of labor and materials at the prices quoted by the

11



2.1.32

2.1.33

2.1.34

2.1.35

bidder.
Proposal Form

The approved form on which RACM requires bids to be prepared and submitted
for the work.

Bid Security

The security furnished with a bid to guarantee that the bidder will enter into the
contract if the bid is accepted.

Schedule of Fixed Prices

The fixed prices as listed in the Contract Documents.

Working Day

A working day shall be any calendar day where, in the opinion of the Executive

Director-Secretary or his duly authorized representative, it is possible for the
Contractor to start and continue work.
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CHAPTER 2.2.0
EMPLOYMENT OF LABOR

2.2.1

2.2.2

2.2.3

Residence Preference Program

In recognition of Chapter 309 of the Milwaukee Code of Ordinances, bidders are
to make best efforts in obtaining a minimum percentage of WORKER HOURS
under the project to be performed by UNEMPLOYED or UNDEREMPLOYED
RESIDENTS of the City. The resident preference provisions are included in this
bid package.

Unclassified Employees

a) In case it becomes necessary for the Contractor or any subcontractor to
employ on the work covered by the contract documents any person in a
trade or occupation (except executive, supervisory, administrative, clerical, or
other non-manual workers) for whom no minimum wage rate is herein
specified, the Contractor shall immediately notify the Executive Director-
Secretary who shall promptly thereafter furnish the Contractor with the
minimum wage rate for such person.

b) Apprentices are considered unclassified employees and their rates are not
furnished in the minimum wage scale. Contractors/subcontractors employing
apprentices are required to furnish a copy of the signature page of their
indenture papers and a copy of their rate sheet with the paid rate highlighted.
The Executive Director-Secretary shall determine whether or not a person so
employed was properly paid or if an underpayment exists.

Minimum Wage - Time Reports

The Contractor hereby agrees to make a sworn report or affidavit within ten days
following the Contractor's completion of a contract, or every three months,
whichever occurs first, and shall procure and submit a like sworn report or affidavit
from every subcontractor employed in the work to the Executive Director-
Secretary, listing every employee employed on or under this contract or
subcontract, and shall include for the specified period but not be limited to the
employee's name, address, type of work performed, total hours worked, hourly
rate, gross earnings, and employer's contribution to vacation, welfare, and pension
trust funds. Said reports or affidavits from the Contractor or subcontractor shall
include a statement that each and every employee has been paid in full the
amount prescribed by the Common Council and that there has not been, nor s to
be, any rebate or refund of any part of said wages by employee to employer.

The Executive Director-Secretary or other officers are hereby ordered not to pass
any estimate for payment on any contract in which the Contractor or subcontractor
has failed to comply with all the provisions of the foregoing sections, and no
estimate shall be processed for payment until the Executive Director-Secretary is
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224

2.2.5

2.2.6

satisfied that the provisions of the foregoing specifications have been fully
complied with.

Provision of Wisconsin Statutes and Administrative Code Pertaining to Municipal
Wage Rates

Pursuant to Section 66.0903 Wisconsin Statues and Section IND 90.13 and 90.14
of the Wisconsin Administrative Code, each contractor and subcontractor is
subject to the following requirements.

Each contractor, subcontractor, or agent thereof participating in a project shall
keep full and accurate records clearly indicating the name and trade or occupation
of every laborer, worker, or mechanic employed in connection with the project and
an accurate record of the number of hours worked by each employee and the
actual wages paid therefore.

Upon completion of the project and prior to final payment therefore, each
contractor shall file with the municipality an affidavit stating compliance with the
provisions and requirements of the Wisconsin Statutes and Administrative Code
and that said contractor has received evidence of compliance from each
subcontractor. No municipality may authorize final payment until such an affidavit
is filed in proper form and order.

Upon completion of the subcontractor's portion of the work and prior to final
payment, each subcontractor shall file with the contractor an affidavit stating that
said subcontractor has fully complied with the provisions and requirements of
Section 66.0903 Wisconsin Statutes and the Wisconsin Administrative Code
Chapter IND 90.

In accordance with Section 66.0903, each contractor shall file with RACM copies
of the subcontractor's affidavit prescribed under IND 90.13 Wisconsin
Administrative Code.

Days of Work and Shift Regulations

No work shall be performed under the contract on Saturdays, Sundays, or legal
holidays, except with the approval of the Commissioner.

The Commissioner reserves the right to name the number of shifts per day, the
hours per shift, and the starting time of each shift.

Wage and Hours Disputes
Whenever a dispute arises between the Contractor or Surety and RACM as to the
determination whether there is compliance with the provisions of the contract

documents as to the hours of labor, wages, character, and classification of
workers employed, the determination of the Executive Director-Secretary shall be
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2.2.7

2.2.8

2.2.9

final, and in case of violations of said provisions, the Executive Director-Secretary
may declare the contractor in default and order the Surety to perform or re-let
upon advertisement, the remaining portion of the contract as provided by Section
66.29 (8), Wisconsin Statutes, 1943.

Disqualification of Contractor

Whenever any contractor or subcontractor engaged in any public work of the
Redevelopment Authority has been found by the Executive Director-Secretary,
officer, or employee of the Redevelopment Authority or by a court of competent
jurisdiction to have infringed any of the provisions of the minimum wage ordinance
or any ordinance or any resolution or scale of wages adopted pursuant thereto, in
that event any such contractor or subcontractor shall not be deemed to be a
competent and reliable bidder in the, and such contractor or subcontractor shall
not be allowed to compete in securing future contracts with the Redevelopment
Authority by such individual, or partner, or agent, or by any corporation of which
such individual is a member, for a period of two years. A second violation by such
individual, or partner, or agent, or by any corporation of which such individual is a
member, shall disqualify such individual, or such partner, agent, or corporation
from competing or doing any future City work for a period of three years.

Lien Law

All provisions of Section 7-32, Milwaukee City Charter, shall be binding upon the
Contractor.

Discrimination in Employment

It shall be unlawful for any private employer performing work within the City
involving any contract of RACM to willfully refuse to employ or to discharge any
person otherwise qualified because of sex, race, religion, color, national origin or
ancestry, age, disability, lawful source of income, marital status, sexual
orientation, gender identity or expression, past or present membership in the
military service, familial status, or based upon affiliation with, or perceived
affiliation with any of these protected categories. The private employer agrees not
to discriminate for the same reason in regard to tenure, terms, or conditions of
employment; to deny promotion or increase in compensation solely for these
reasons; to publish offer of employment based on such discrimination; to adopt or
enforce any rule or employment policy which discriminates between employees; to
seek such information as to any employee as a condition of employment; or to
penalize any employee or discriminate in the selection of personnel for training,
solely on the basis of sex, race, religion, color, national origin or ancestry, age,
disability, lawful source of income, marital status, sexual orientation, gender
identity or expression, past or present membership in the military service, familial
status, or based upon affiliation with, or perceived affiliation with any of these
protected categories.
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The Contractor shall include or cause to be included in each subcontract covering
any of the work covered by this contract, a provision similar to the above
paragraph, together with a clause requiring such insertion in further subcontracts
that may in turn be made.

2.2.10 Americans With Disabilities Act
Contractor (Vendor, Consultant, Lessee, etc.) agrees that Contractor will comply
with all applicable requirements of the Americans with Disabilities Act of 1990, 42
U.S.C. §12101, et seq.

CHAPTER 2.3.0

NECESSARY NOTICES AND PERMITS

2.3.1  Notice to Proceed with Work
The Executive Director-Secretary shall notify the Contractor of the date to
commence work covered by the contract. Upon receipt of such notice the
Contractor shall comply with all notice requirements set forth below and in the
specifications.

2.3.2  Notice to Fire, Police, and Sheriff
Contractor shall give notice in writing to the Chief Engineer of the Fire Department
and to the Chief of Police of the City of Milwaukee and to the Sheriff of Milwaukee
County at least three days before blocking off any street.

2.3.3  Notice to Utilities, City Bureaus and Governmental Units
The Contractor shall notify all utilities, City bureaus, and governmental units
whose property may be affected by the Contractor's operations at least three days
before breaking ground. The Contractor shall not interfere with said property until
the expiration of the time specified in said notice and then only by permission of
the Executive Director-Secretary, nor shall the Contractor hinder or interfere with
any person in the protection of such work or with the operation of buses at any
time except with the permission of the Executive Director-Secretary.

2.3.4 Notice to Railroads

The Contractor shall send by registered mail a notice to the district or division
engineer or persons in charge of the operations of trains for any railroad at least
ten days prior to doing any work in the right-of-way or any track zone. Such
Contractor shall ascertain the schedule of all trains and shall comply with all rules
and regulations requested by the railroad company.
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2.3.5

2.3.6

2.3.7

2.3.8

2.3.9

2.3.10

2.3.11

Notice for State Arterial Highways

Whenever the work will obstruct or in any other way affect through vehicular traffic
on State arterial highways, the Contractor shall give notice at least three days in
advance thereof to the State of Wisconsin, Department of Transportation, Division
of Highways, and the Traffic Division of the Infrastructure Division of the City.

Notice to Support Buildings

Whenever the work endangers the support or involves the undercutting of any
building or other structure along the site of work, the Contractor shall send by
registered mail, return receipt requested, a written notice to the owner or the
owner's agent to support such building or structure, and following the service of
the notice, the contractor shall allow a reasonable length of time for the placing of
the necessary support. Such notice shall be in accordance with applicable law.

Notice of Work Suspension

In case the work is stopped and is to remain stopped for any considerable length
of time, the Contractor shall promptly notify the Executive Director-Secretary. At
least three days before the work is to be resumed, the Contractor shall again
notify the Executive Director-Secretary.

Permits and Licenses

The Contractor shall procure all necessary permits and licenses, pay all charges
and fees, and give all notices necessary and incident to the due and lawful
prosecution of the work.

Permit for Parks and Parkways

The Contractor shall obtain a permit from the local park authority for construction
work to be done within the limits of parks or parkways.

Permit for Storage of Materials

When the Contractor finds it necessary to store materials on a street which is
open to traffic, such Contractor shall obtain a permit from the Department of
Public Works to store such materials at the designated location.

Water Permit

If for any reason a contractor requires the use of a fire hydrant to supply water, the

contractor shall obtain a hydrant use permit as required by the Milwaukee Water
Works.
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2.3.12

2.3.13

2.3.14

2.3.15

2.3.16

Permit for Excavation

Before starting excavation in any street, roadway, or other public way, the
Contractor must obtain a permit from the Department of Public Works.

Permit for Street Closings

When it is necessary to close any street to traffic, the Contractor shall obtain a
permit from the Department of Public Works. The only exception would be for
contractors paving or reconstructing a street.

Permit for Blasting

Before doing any blasting the Contractor shall, with the approval of the Executive
Director-Secretary, obtain a permit from the Building Inspector. The Executive
Director-Secretary reserves the right to order the discontinuance of blasting
operations at any time.

Copies of Notices and Permits

Copies of all written notices and permits shall be submitted to the Executive
Director-Secretary or the Executive Director-Secretary's representative prior to the
commencement of construction.

Notice to Cable Franchises

The Contractor shall notify all cable television franchises whose property may be
affected by the Contractor's operations at least three (3) days before breaking
ground. The Contractor shall not interfere with said property until the expiration of
the time specified in said notice and then only by permission of the Executive
Director-Secretary, nor shall the Contractor hinder to interfere with any person in
the protection of such work.
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CHAPTER 2.4.0
CONTROL OF WORK AND MATERIALS

2.4.1

2.4.2

2.4.3

2.4.4

2.4.5

Plans and Specifications to be Available

The Contractor shall keep a legible copy of the plans, if any, and specifications at
the site of the work.

Contractor's Representative

The Contractor shall either give personal superintendence to the work and be
present, or shall have at the site of the work at all times while work is in progress,
a representative having authority both to receive orders from the Executive
Director-Secretary and to act for the Contractor. Such representative must be
thoroughly familiar with the work and be acceptable to the Executive Director-
Secretary and must be capable of reading and understanding the plans and
specifications and capable of directing the work as called for by the contract
documents.

Authority and Duties of Inspectors

Inspectors employed by the City shall be authorized to inspect all work done and
all material furnished. Such inspection may extend to all or any part of the work
and to the preparation, fabrication, or manufacture of the materials to be used.
The Inspector is not authorized to revoke, alter, or waive any requirements of the
specifications, nor is the Inspector authorized to approve or accept any portion of
the completed project. The Inspector shall call the attention of the Contractor to
any failure of the work or materials to conform to the specifications and contract
and shall have the authority to reject materials. Any dispute between the
Inspector and Contractor shall be referred to the Executive Director-Secretary.
Any advice which the Inspector may give the Contractor shall in no way be
construed as binding the Executive Director-Secretary or the Executive Director-
Secretary's representative in any way or releasing the Contractor from fulfilling any
of the terms of the contract.

Performance of Work

All work to be performed must be in accordance with the contract documents and
subject to the supervision, approval, and acceptance of the Executive Director-
Secretary.

Materials, Labor, Equipment, Etc.

All construction materials to be used on the work, all materials to be incorporated
into the work, and all labor, equipment, plant, tools, appliances, or methods to be

used on the work shall be subject to the inspection and approval or rejection of the
Executive Director-Secretary.
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2.4.6

2.4.7

2.4.8

2.4.9

2.4.10

It is understood that, except as otherwise specifically stated in the contract
documents, the Contractor shall provide and pay for all materials, labor, tools,
equipment, water, light, power, transportation, superintendence, temporary
construction of every nature, and all other service and facilities of every nature
whatsoever necessary to execute, complete, and deliver the work within the
specified time.

Decisions of the Executive Director-Secretary

All work shall be done in compliance with the contract documents. The Executive
Director-Secretary shall decide all questions which shall arise as to the quality and
acceptability of materials furnished, work performed, manner of performance,
extensions of time, rate of progress of the work, interpretation of the plans and
specifications, acceptable fulfillment of the contract, compensation, disputes, and
mutual rights between Contractors under the Specifications. All questions as to
the meaning of the contract documents and all questions as to the interpretation of
any orders or directives which may have been issued in connection with the work
shall be decided by the Executive Director-Secretary whose decision shall be
considered final and conclusive between the parties hereto and binding upon
them.

Order of Work

The place of commencement, the sequence of operations, and the prosecution of
the work may be determined by the Executive Director-Secretary as he shall deem
fit to best serve the needs and the convenience of the public and for the proper
and timely completion of the contract.

Regulation of Tools, Equipment, and Plant Usage

The Executive Director-Secretary reserves the right to regulate the time of usage
or to prohibit the use of any type or kind of tools, equipment, and plant which may
cause objectionable smoke, noises, odors, or damage to property.
Gas-Powered Equipment

The Executive Director-Secretary reserves the right to prohibit the stationary use
of gas or diesel-powered plant equipment when such usage would cause
objectionable noises, odors, or damage to property or trees.
Electrically-Powered Plant

Where conditions are such that, in the opinion of the Executive Director-Secretary,
an electrically-powered plant should be used, the Executive Director-Secretary

shall have the right to order the Contractor to furnish an adequate plant powered
by electric service.
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2.4.11

2412

2.4.13

Location and Type of Plant

The location and type of any plant, at the site of the work, including buildings,
machinery, equipment, and tools, is subject to the approval of the Executive
Director-Secretary. If these are furnished, placed, or used without approval, the
Executive Director-Secretary may require the removal and substitution of any or alll
parts of the plant, including buildings, machinery, equipment, and tools, to a
location and of a type acceptable to the Executive Director-Secretary.

Right to Inspect and Test Materials

All materials to be used in the work are subject to the inspection, testing, and
approval of the Executive Director-Secretary or the Executive Director-Secretary's
authorized representatives at the place of manufacture, the site of the work, or
other location, and before use, or before, during, or after the incorporation of such
materials into the work. The Contractor shall, at all times, afford the necessary
facilities for the Executive Director-Secretary and the Executive Director-
Secretary's representatives to examine or sample all materials and to inspect the
work, plant, equipment and tools in order to determine whether the materials,
operations, workmanship, methods, and finished work comply with the
requirements of the contract documents.

Inspection

All materials and each part or detail of the work shall be subject at all times to
inspection by the Executive Director-Secretary or the Executive Director-
Secretary's authorized representatives, and the Contractor shall be held strictly to
the true intent of the specifications in regard to quality of materials, workmanship,
and the diligent execution of the contract. Such inspection may include mill, plant,
or shop inspection, and any material furnished under these specifications is sub-
ject to such inspection. The Executive Director-Secretary or the Executive
Director-Secretary's representatives shall be allowed access to all parts of the
work and shall be furnished with such information and assistance by the
Contractor as is determined by the Executive Director-Secretary or the Executive
Director-Secretary's representative to make a complete and detailed inspection.

The Contractor shall, if the Executive Director-Secretary requests, remove or
uncover such portion of the finished work as the Executive Director-Secretary may
direct before the final acceptance. After the examination, the Contractor shall
restore said portion of the work to the standard required by the specifications. If
the work thus exposed and examined proves acceptable, the expense of
uncovering or removing and replacing the parts removed shall be paid for as extra
work but, if the work so exposed and examined is unacceptable, the expense of
the uncovering or removing and replacing in accordance with the specifications
shall be borne by the Contractor.

Failure or negligence on the part of the Executive Director-Secretary or the
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2.4.14

2.4.15

2.4.16

Executive Director-Secretary's representative to condemn or reject substandard or
inferior work or materials shall not be construed to imply an acceptance of such
work or materials, if it becomes evident at any time prior to the final acceptance of
the work by the RACM. Neither shall it be construed as barring RACM City at any
subsequent time from the recovery of damages or of such a sum of money as
may be needed to rebuild and/or replace all portions of the substandard or inferior
work or replacement of improper materials wherever found.

Any portion of the work or any material incorporated into the work, which may
have become damaged during the progress of the work, shall be removed and
replaced at the expense of the Contractor prior to final inspection and acceptance
of the work.

Source of Supply

The Executive Director-Secretary reserves the right to prohibit the use of materials
from any source when such material is known to the Executive Director-Secretary
to be inferior and from any plant when its mode of operation is known to the
Executive Director-Secretary to be such as to make improbable the supplying of
reasonably uniform material.

Or Equal Clause

Whenever a material, article, or piece of equipment is identified on the plans orin
the specifications by reference to manufacturers or vendors names, trade names,
catalogue numbers, etc., it is intended merely to establish a standard, and any
material, article, or equipment of other manufacturers and vendors which will
perform adequately the duties imposed by the general design shall be considered
equally acceptable provided the material, article, or equipment so proposed is, in
the opinion of the Executive Director-Secretary, of equal substance and function.

It shall not be purchased or installed by the Contractor without the Executive
Director-Secretary's written approval.

Continuous Work

The Contractor shall execute the work only in the presence of the Executive
Director-Secretary or the Executive Director-Secretary's representative during the
working hours of the day unless, at the Contractor's own volition upon due notice
to the Executive Director-Secretary and with the Executive Director-Secretary's
approval, the Contractor desires to prosecute the work continuously or at night. In
all cases, the Contractor shall provide such facilities for carrying on night work as
the Executive Director-Secretary directs. No claims shall be allowed for extra
payment on account of night or continuous work nor for damages or detriment to
the quality of work which may be incurred by the Contractor in being permitted to
carry on work during such time, it being understood that full compensation for
night or continuous work and all expenses incident thereto are included in the
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2.4.17

2.4.18

prices for the various items in the contract.
Progress of the Work

The Contractor shall proceed with diligence to do the work and shall work
continuously without delay. The Contractor shall not suspend operations at own
discretion for whatever purpose without RACM approval. Itis the intent under this
Section of the General Specifications that the work proceed continuously and
expeditiously to completion irrespective of time allowed for completion of the work.
Should the Contractor fail to prosecute the work continuously and expeditiously,
the Executive Director-Secretary may deem the Contractor not to be a competent
and reliable bidder and be disbarred from bidding for a period of time. |If
interruption of the work occurs during the term of contract which is beyond the
control of the Contractor, i.e., strikes, governmental regulations, severe shortage
of building materials, fires, or floods which are entirely beyond the control of the
Contractor, the Contractor shall within such time as the Executive Director-
Secretary deems reasonable present written notice of such conditions to the
Executive Director-Secretary with a request for interruption of the work or an
extension of the time for the completion of the entire contract. If said delays are
approved by the Executive Director-Secretary, such delays will entitle the
Contractor to an extension of time as provided herein, but the Contractor shall not
be entitled to damages or additional payment due to these delays. Whenever the
Executive Director-Secretary shall have taken action for the reasons described
above to change the term of the contract described in this agreement, it is
incumbent upon the Contractor to notify the Surety of such change.

Should the Contractor fail to maintain the rate of progress required to complete
the work within the contract time specified, the Executive Director-Secretary may
require that additional workers or equipment be placed on the work or a reorgan-
ization of plant layout be effected in order that the work be brought up to schedule
and maintained there. Should the Contractor fail to comply therewith, the
Executive Director-Secretary may proceed under the provisions of 2.4.18 of these
Specifications.

In the event work is prosecuted during adverse weather conditions, the Contractor
will be required to exercise precautions necessary to produce satisfactory work
and shall protect the finished work from the elements. Itis agreed and understood
that the cost thereof has been included in the unit prices bid for the various items
of work in the contract and that no extra compensation be allowed therefore.

Default and Completion of Work

The Executive Director-Secretary has the right, in case of the improper or
imperfect performance of the work, to suspend the work at any time and to order
the entire reconstruction of the same or to re-let the same to some other
competent party. The Executive Director-Secretary has the right, in case the work
shall not be prosecuted with such diligence and with such number of employees to
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2.4.19

2.4.20

insure its completion within the time limited by the contract documents, to suspend
such work and re-let the same to some other competent party or employ
personnel and secure material for the completion of the same and charge the
costs thereof to the Contractor.

When the Contractor or Surety, both if locally available, are notified that the
Executive Director-Secretary has elected to suspend the work, the Contractor
shall cease to have the right to occupancy of the work site, and the Executive
Director-Secretary shall have the right to forthwith take possession of any
materials, tools, equipment, or plant delivered thereon for work under the contract.

The Surety shall have the right to complete the contract, but in the event that
performance has not been commenced within ten days from the date of the notice
of suspension, the Executive Director-Secretary has the right to continue in the
possession of and utilize, for the completion of the contract, any and all materials,
tools, equipment, and plant which the Contractor has had delivered upon the site
of the work, and to prosecute the work to completion either by force account or by
contract.

Expenditures made by the Executive Director-Secretary in completing the work
under the contract and in payment of valid claims arising under the terms of the
contract shall be deducted from monies due or which would have become due to
the Contractor upon completion of the contract. No claims for "extras" arising from
the Executive Director-Secretary's actions in completing the work will be
entertained. The Contractor and Surety shall be liable and shall reimburse RACM
for any costs, in excess of the contract amount, required to complete the work.

Assumption of Control of Work Not a Waiver

Neither the acceptance of any work by the Executive Director-Secretary nor any
order, measurement, or certificate by the Executive Director-Secretary for
payment of money nor any payment for nor acceptance of the whole or any part of
the work by the Executive Director-Secretary, nor any extension of time except for
causes beyond the control of the Contractor as set forth above, nor any
possession taken by RACM or its employees, shall operate as a waiver of any
portion of this contract or of any power herein reserved to RACM or any right to
damages herein provided; nor shall any waiver of any breach of this contract be
held to be a waiver of any other or subsequent breach.

Workmanship

All workmanship shall conform to the best standard practice. Unless otherwise
specified, the specifications of recognized association of manufacturers and
contractors or industrial manufacturers shall be used as guides for the standards
of workmanship.

All exposed items of work shall present a neat and acceptable appearance and
shall be as true to shape and alignment as is possible to obtain with measuring or
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2.4.21

2.4.22

2.4.23

leveling instruments generally used in the respective types of work. Items of work
shall be sound and fully protected against damage and premature deterioration. It
is specifically understood that in all questions of quality and acceptability of
workmanship, the Contractor agrees to abide by the decisions of the Executive
Director-Secretary.

The Contractor shall furnish all labor, materials, necessary tools, equipment, and
accessories that are necessary for integrating all portions of the work included in
the contract to fulfill the true purpose and intent of the contract.

Partial Acceptance

When requested by the Contractor and upon specific approval of the Executive
Director-Secretary, prior to final inspection and acceptance, the Contractor may be
relieved of maintenance of sections of the work which have been completed.
Such partial acceptance and assumption of the maintenance by RACM shall be
covered by a written notice from the Executive Director-Secretary to the
Contractor, and such notice shall definitely designate the sections of the work on
which the Contractor is to be relieved of maintenance and shall also set forth the
date upon which such notice will be effective. The assumption of maintenance by
RACM, however, shall not relieve the Contractor of any responsibility for defective
workmanship or materials or for damages caused by the Contractor's own
operations.

Such action shall not be construed to be a final inspection or acceptance of any
part of the work nor waiver of any legal rights.

Final Acceptance

The Executive Director-Secretary shall make an inspection of the work included in
the contract as soon as practical after notification by the Contractor and confir-
mation by the Inspector that such work has, in their opinion, been completed and
final cleanup performed.

Should the inspection disclose any work, in whole or in part, as being unsatis-
factory, the Executive Director-Secretary shall give the Contractor the necessary
instructions for correction of the same, and the Contractor shall immediately
comply with and execute such instructions. Upon correction of the work, another
inspection will be made which shall constitute the final inspection provided the
work has been satisfactorily completed.

All work included in the contract shall be considered accepted on the date certified
to the Executive Director-Secretary as completed by the Engineer in Charge or
other authorized representative.

Employee Qualifications

The Contractor shall employ only such foremen, mechanics, laborers, or other
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2.4.24

2.4.25

2.4.26

2.4.27

employees as are physically fit, competent, experienced, and qualified to handle
each class of work on which they are employed. Any person previously
discharged by order of the Executive Director-Secretary from work on any RACM
contract shall not be permitted to work on this contract without first obtaining
written permission from the Executive Director-Secretary.

Employees to be Discharged for Cause

When any employee willfully, negligently, or ignorantly fails to perform any of the
duties or assignments or is disobedient or abusive and disrespectful to a fellow
employee or to the Executive Director-Secretary or the Executive Director-
Secretary's representative, such employee shall, upon written order from the
Executive Director-Secretary to the Contractor, be discharged from the work.

Blasting

In all blasting operations, the Contractor shall abide by all provisions of Section
32-26, Milwaukee Code of Ordinances.

Right of Entry

The Executive Director-Secretary reserves the right of entry to any portion of the
site of the work. Such right of entry shall also be available to the City forces,
utilities, or contractors for the purpose of constructing collateral work or making
emergency repairs. The contractor shall not be entitled to any damages for delays
or hindrances resulting from such work.

Guarantee

Contractor guarantees the work performed under this contract for the period set
forth in the technical specifications.
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CHAPTER 2.5.0
SCOPE OF WORK AND SPECIFIC INSTRUCTIONS

2.5.1

2.5.2

2.5.3

2.5.4

Intent of Contract Documents

The true intent of the contract documents is to provide for the construction,
execution, and completion in every detail of a complete work or improvement
which the Contractor undertakes to do in full compliance with the contract
documents and in accordance with recognized engineering and construction
principles. The contractor shall perform all items of work covered and stipulated in
the proposal and perform altered and extra work, all in accordance with the lines,
grades, typical sections, and dimensions given and shall furnish, unless otherwise
provided in the contract documents, all material, implements, machinery,
equipment, tools, supplies, transportation, electric power and labor necessary to
the prosecution and completion of the work.

Location of Underground Structures

It is the responsibility of the Contractor to become acquainted with the location of
all underground structures which may be encountered or which may be affected
by work under the contract.

The locations of any underground structures furnished, shown on the plans, or
given on the site are based upon the available records but are not guaranteed to
be complete or correct and are given only to assist the Contractor in making a
determination of the location of all underground structures. The Contractor
understands and acknowledges that the City and/or RACM is not responsible for
any representations made by it to the Contractor relating to the location or dimen-
sions of underground structures.

Harmonious Relations

The Contractor shall work in harmony with other contractors or with utility or City or
RACM forces engaged in collateral work. The Contractor's operations shall be
arranged to prevent interference or damage to the work of others. In case of
dispute the decision of the Executive Director-Secretary shall be final and binding
upon the parties affected.

Cleaning of Work Site

The Contractor shall at all times keep the site of the work, including streets, alleys,
and all private or public property involved in or adjacent to the work free from any
rubbish, surplus, or waste materials that have been deposited by the employees
or which have accumulated as a result of the work.

The Contractor shall remove all surplus materials, tools, equipment, or plant,

leaving the site of the work and all portions of the finished work clean,
unobstructed, and ready for use before the work will be considered completed.
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2.5.5

2.5.6

2.5.7

2.5.8

The Executive Director-Secretary may have removed from the site of the work all
rubbish, surplus, or waste materials which the Contractor has neglected or refused
to remove and deduct the costs of such removal from any monies due the
Contractor.

Items Not Listed in "Estimate of Quantities"

Sundry items which are incident to or required in the construction of the work but
are not included as items in the estimate of quantities shall be considered an
integral part of the contract, and all labor, materials, etc., required for such items
shall be furnished by the Contractor and the cost of same included in the unit
prices bid.

Omissions, Discrepancies and Corrections

It is the intent of the contract documents that all performance under the contract
be in accordance with the best practice. The Contractor shall carefully check the
plans both before commencing and throughout the work. The Contractor shall
immediately call the Executive Director-Secretary's attention to any errors,
omissions, or discrepancies that the Contractor may discover in the plans before
proceeding with the work affected. The Executive Director-Secretary reserves the
right to make such corrections as deemed necessary for the fulfillment of the true
intent of the contract documents.

Work to be Done at Contractor's Risk

All work to be done under the contract documents from the commencement until
the final acceptance of such work shall be done entirely at the Contractor's risk.
No partial payment for, or partial acceptance of, any part of the work shall absolve
the Contractor from such risk.

Guarantee

The Contractor shall be liable for the acceptable condition of all work under the
contract, both during construction and throughout any guarantee period. The
guarantee period, if any, shall commence on the Date of Completion. If, within
said guarantee, repairs, or changes are required in connection with the work,
which, in the opinion of the Executive Director-Secretary, is rendered necessary
as a result of the use of materials, equipment, or workmanship which are inferior,
defective, or not in accordance with the terms of the contract, the Contractor shall
promptly, upon receipt of the notice from the Executive Director-Secretary, and
without expense to RACM, install the work to a satisfactory condition, correct all
defects, make good all damage to the structure, site, or contents thereof, which
damage, in the opinion of the Executive Director-Secretary, results from the use of
such inferior or defective materials, equipment, or workmanship.
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2.5.9

2.5.10

2.5.11

Breakdown for Partial Estimates

Whenever the Executive Director-Secretary sanctions partial payments for work
completed during any specified period, the Contractor upon request by the
Executive Director-Secretary shall furnish a breakdown of the actual quantities
and unit prices used in preparing unit bid price for each item in the Proposal. The
breakdown must be balanced and not contain prices which are proportionately
higher for work to be completed first than for work to be completed later. The
Executive Director-Secretary reserves the right to order such changes as may, in
the Executive Director-Secretary's opinion, be necessary to balance such
breakdown.

Time for Completion - Essence of Contract

The parties hereto specifically understand and agree that the time specified for
completion is of the essence of this contract, and the Contractor shall not be
entitled to claim performance of this agreement unless the work is satisfactorily
completed in every respect within the time specified in the contract.

Contractor to be Charged for Inspection After Time Allowed for Completion has
Expired

The Contractor shall be charged for inspection provided by the City or by an agent
for the City for each and every day inspection is required on all construction
projects after the time allowed for completion has expired. This per diem rate for
inspection, when provided by the City, shall include the cost of inspection,
construction supervision, clerical, and administrative costs, traffic engineering,
vacations, pensions, holidays, overtime, and other similar overhead charges. This
charge for inspection will be deducted from monies due the Contractor at the
completion of the contract. The amount of the per diem charge shall be set forth
in the Bureau Specifications.

An inspector shall be assigned to the project upon notice from the Executive
Director-Secretary to the Contractor to start work. If more than one crew is utilized
by the Contractor, as many additional inspectors will be assigned to the work as
the Executive Director-Secretary deems necessary. An additional charge per day
after the time allowed for completion shall be made for each such additional
inspector. Inspection will be continuous until, in the judgment of the Executive
Director-Secretary, the work is complete. This period of time will include all
construction operations, including cleaning of work site. If for any reason a
Contractor wishes to suspend operations, a request for permission to do so shall
be made in writing to the Executive Director-Secretary. Such permission will only
be granted for conditions beyond the control of the Contractor such as strikes,
governmental regulations, severe shortage of building materials, fires, floods, or
for other reasons authorized by the Executive Director-Secretary.

When the official notice requires completion of the contract by a specific calendar
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2.5.12

date or a specified number of calendar/work days from date of order to proceed,
all work including cleanup of the work site must be complete by that date.
However, upon written request from the Contractor, an extension of time may be
granted by the Executive Director-Secretary due to conditions beyond control of
the Contractor such as strikes, governmental regulations, severe shortage of
building material, fires, floods, or for other reasons authorized by the Executive
Director-Secretary.

When a portion of the contract is required to be completed by a specific calendar
date or within a specified number of calendar/work days, the per diem charge for
inspection will be assessed for each work day beyond that date until the required
portion is complete unless an extension of time has been granted.

The decision of the Executive Director-Secretary shall be considered final in all
matters pertaining to the necessity for inspection, the number of inspectors, and
the granting of time extension.

Substitution of Materials

The Contractor may submit plans and specifications for a type of material other
than those covered by the contract documents, provided they conform to
requirements of the contract documents covering the particular type of material for
which a substitute is proposed. In all cases, however, the plans and specifications
for the proposed substitution must be approved by the Executive Director-
Secretary in writing.

In the event of such substitution, the Executive Director-Secretary shall require
from the Contractor a credit deduction from the contract amount equal to any
saving in material cost resulting from use of the proposed substitute.

The name of the manufacturer and location of the plant shall be furnished
together with the proposal for the use of any substitute.

30



CHAPTER 2.6.0
EXTRA WORK AND CREDITS

2.6.1

2.6.2

2.6.3

Revision of Plans

In case the Executive Director-Secretary deems it advisable or necessary in the
execution of the work to make any alteration which will increase or diminish the
quantity of labor or material or the expense of the work, such alterations shall not
annul or vitiate the contract nor release the Surety. The Contractor shall furnish
the necessary labor, material, etc., to complete the work as altered within the time
limit originally specified or as extended by the Executive Director-Secretary. The
difference in cost of the work so altered shall be added to or deducted from the
amount otherwise due the Contractor, as the case may be, and shall be deter-
mined in accordance with the methods specified in this chapter.

Authority for Altered Work

No alteration in the work under the contract shall be made without a written order
from the Executive Director-Secretary. No verbal suggestion or order of any
employee of RACM or of any other person shall be construed as authorizing any
claims on the part of the Contractor for extra compensation for labor, materials, or
other items pertaining to such work, or for damages or any other expense
because of the Contractor's compliance therewith.

Verbal orders and suggestions as to the performance of the work may be given
from time to time by representatives of the Executive Director-Secretary, but
when, in the opinion of the Contractor, such orders or suggestions involve extra
work for which added compensation should be received, a written order from the
Executive Director-Secretary authorizing such work shall be requested. In the
event of any disagreement as to the amount of work involved under any
authorized order for extra work, it is specifically agreed by all parties that the
decision of the Executive Director-Secretary shall be binding and conclusive.

Basis of Payment or Credit for Altered Work

The method of determining the basis of payment or credit resulting from such
altered work shall be:

a) By the UNIT BID PRICE named in the proposal for like items of work.

b) ByaSUPPLEMENTAL SCHEDULE OF PRICES stated by the Contractorin
the proposal when such bids are requested and when the Unit Bid Price is
not applicable.

c) By the predetermined FIXED UNIT PRICE contained in the "Supplemental
Schedule" included in the contract documents when the Unit Bid Price is not
applicable or when a Supplemental Schedule of Prices bid by the Contractor
was not required.
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2.6.4

2.6.5

In the event that none of the three foregoing methods are applicable, the
Executive Director-Secretary reserves the right to employ any of the following
methods:

d) By Unit Prices submitted by the Contractor and accepted by the Executive
Director-Secretary.

e) By a Lump Sum Price submitted by the Contractor and accepted by the
Executive Director-Secretary

f) By a Cost Plus 15% Basis. Cost is hereby defined as including the actual
cost of labor, foremen over labor actually employed upon the extra work
(time of foreman if engaged upon supervising other work to be prorated),
labor liability insurance, the Contractor's payroll taxes, if any, and materials
delivered upon and forming a part of the extra work, but excluding all
administration and clerical expenses, all supervision and superintendence
above foreman, and use and upkeep of small tools, plant and machinery and
rent of storage yard. Prevailing rental rates on special tools and equipment
and actual cost of special services will be allowed the Contractor without the
above specified 15% added thereto.

Claims for "Cost Plus" Extra Work

Claims for such extra work shall not be considered unless the Contractor presents
to the Executive Director-Secretary's representative on the work an itemized
statement in duplicate of the hours of labor, quantities of materials, etc., upon
which payment is to be based. The Executive Director-Secretary's representative
shall verify such amounts and shall retain the original for the Executive Director-
Secretary and return the duplicate copy to the Contractor. The verification of such
items by the Executive Director-Secretary's representative shall not in itself be
construed as authorization or acceptance of such claims. No claims will be
considered until the original bills, receipts, or vouchers have been furnished to the
Executive Director-Secretary by the Contractor.

Time Limit for Filing Claims for Extra Work
Claims for extra work shall be filed at such intervals as directed by the Executive

Director-Secretary or as designated in the contract documents, but in all cases not
later than five days after the Date of Completion.
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Chapter 2.7.0
PROTECTION OF WORK

2.7.1

2.7.2

2.7.3

2.7.4

Protection of Work

During performance and up to completion date of work, the Contractor shall be
under an absolute obligation to protect finished and unfinished work against any
damage, loss, or injury, and in the event of such damage, loss or injury, the
Contractor shall promptly replace or repair such work, whichever the Executive
Director-Secretary shall determine to be preferable. The performance of any work
by City forces, when done in conjunction with work under the contract, shall not
relieve the Contractor from full responsibility and liability.

Street Barricades, Signs, and Warning Devices

The Contractor shall be responsible for the erection and maintenance of all
barricades, lights, and signs necessary for public safety and convenience in
accordance with the specifications entitled "Minimum Requirements for Warning
Devices to be Used for Work Performed in the Public Ways." In general, all
hazards within the limits of the work or on detour around the work must be marked
with well-painted, well-maintained barricades, reflectors, electric lights, flashers,
and warning and directional signs in sufficient quantity and size adequate to
protect life and property. These safeguards shall be moved, changed, increased,
or removed as required during the progress of the work to meet changing
conditions.

Street Barricades and Detour Signs

Whenever the Contractor shall have received a permit to close any street, alley, or
public right of way to travel, the Contractor shall immediately upon the closing of
such thoroughfare furnish, erect, and maintain substantial barricades across the
streets, alleys, or property affected and shall furnish, post, and maintain detour
signs thereon. Detour signs shall also be posted and maintained at immediately
adjacent street and alley intersections for the convenience and guidance of traffic.
The barricades and detour signs shall be illuminated by yellow lights throughout
the night, or, when visibility is poor, detour signs shall conform to the standard
detailed and shown in the specifications.

Flagpersons Required

Whenever the Contractor's operations obstruct or endanger a traffic lane and no
marked detour has been provided, the Contractor shall furnish a flagperson to
direct traffic through or around the congested area. The Executive Director-
Secretary shall have the right to require additional flagpersons as may be deemed
necessary.
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2.7.5 Removal of Snow

The Contractor shall be responsible for immediate removal of snow from those
sections of streets and/or alleys which the Contractor has obstructed.
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CHAPTER 2.8.0
PROPERTY PROTECTION AND SANITATION

2.8.1

2.8.2

2.8.3

Protection of Work and Property - Emergency

a) The Contractor shall at all times safely guard City property from injury or loss in
connection with this contract. Contractor shall at all times safely guard and protect
the work site, and that of adjacent property, from damage. The Contractor shall
replace or make whole any such damage, loss, or injury unless such be caused
directly by the City.

b) Incase of some emergency which threatens loss or injury of property and/or safety
of life, the Contractor will be allowed to act, without previous instructions from the
Executive Director-Secretary, in a diligent manner. The Contractor shall notify the
Executive Director-Secretary immediately thereafter. Any claim for compensation
by the Contractor due to such extra work shall be promptly submitted to the
Executive Director-Secretary for approval. The Executive Director-Secretary's
determination shall be final and conclusive.

c) Where the Contractor has not taken action but had notified the Executive Director-
Secretary of an emergency threatening injury to persons or damage to the work or
any adjoining property, the Contractor shall act as instructed or authorized by the
Executive Director-Secretary.

Safeguarding Adjacent Buildings

Prior to commencing an excavation or tunnel in the immediate vicinity of any building or
other structure, the safety of which may be endangered thereby, the Contractor shall
comply with all requirements of applicable law. The Contractor shall serve the required
notice upon the owner of such building or structure or the agent, naming the date of
commencement of such work and allotting a reasonably sufficient length of time for the
owner to take steps to protect the property. Throughout the course of the work adjacent
to such property, the Contractor shall exercise due precaution and care and, at own
expense, shall furnish and place such extra timbering, bracing, and sheathing as may
be necessary to insure against the loss of ground adjacent to the excavation or tunnel
and, when so indicated on the plans or when so ordered in writing, as an extra, by the
Executive Director-Secretary, shall leave such portions of timbering, bracing, and
sheathing in place, as the Executive Director-Secretary may direct. The Contractor
must also take necessary precautions in the work operations to prevent the loss or
settlement of such adjacent grounds and avoid the use of equipment which would tend
to encourage such settlement or loss of ground.

Property Safeguards

The Contractor shall safeguard from and be solely responsible for all damage
resulting from the work operations to water, gas, steam or drain pipes, street and
building sewers, building services, catch basins, manholes, conduits, cables,
hydrants, valve and stop boxes, light poles, street lighting cables and
transformers, traffic signals, traffic and street signs, fire and police alarm boxes,
mail boxes, or any other privately or publicly owned existing installation or
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2.8.4

2.8.5

2.8.6

structure and the right-of-way structure of any steam or electric railway or railroad.
The Contractor shall also safeguard from and be solely responsible for damage to
pavements, sidewalks, curbs, gutters, trees, shrubbery, or lawns, except in such
cases where the removal without replacement has been authorized in the contract
documents or by the Executive Director-Secretary. The cost of all safeguarding
shall be included in the price bid for work under the contract.

Access to Properties

During the work the Contractor shall not shut off nor unnecessarily interfere with
either pedestrian or vehicular access to property without the consent of the
Executive Director-Secretary.

Work in Private Right-of-Way

Whenever the work is to be prosecuted through private property for which the City
has obtained a license or an easement, the Contractor shall abide fully with the
terms of the license or the easement, a copy of which is on file in the Department
of Public Works.

Statement from Easement Grantors (when applicable)

Before final payment will be made, the Contractor shall obtain and submit to the
Executive Director-Secretary a statement from the parties granting the license or
easement, which statement shall be in the following form:

Date

Executive Director-Secretary of the Redevelopment Authority of the City of Milwaukee:

The property owned by the undersigned has been left in a satisfactory condition, following
the recent completion of construction work through such property, as described in the
license or easement agreement permitting such work.

(Witness) (Owner)

2.8.7

(Witness) (Title)

Failure to Secure Statement

In case the Contractor is unable to secure the above statement, the Contractor
shall inform the Executive Director-Secretary of the reasons for failure to do so.
The Executive Director-Secretary or the Executive Director-Secretary's
representative shall then examine the site, and the Executive Director-Secretary
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2.8.8

2.8.9

2.8.10

shall direct the Contractor to complete any work that may be necessary to satisfy
the terms of the license or easement. Should the Contractor refuse to do the
work, the Executive Director-Secretary reserves the right to have it done by
contract or force account and deduct the cost of same from monies due the
Contractor, or the Executive Director-Secretary may require the Contractor to
furnish a bond in a sum satisfactory to the Executive Director-Secretary to cover
any legal claims for damages. When the Executive Director-Secretary is satisfied
that the work has been completed in compliance with the contract documents and
the terms of the license or easement, the Executive Director-Secretary reserves
the right to waive the requirement of obtaining the statement, when the
Contractor's failure to obtain such statement is due to the grantor's refusal to sign
and this refusal is not based upon any legitimate claims that the Contractor has
failed to fulfill the terms of the license or easement or when the Contractor is
unable to find or undue hardship would be imposed to solicit the grantors.

Maintenance of Crosswalks and Gutters

Suitable pedestrian crossings, at least four feet in width, shall be provided and
maintained by the Contractor as directed by the Executive Director-Secretary.
Gutters must not be obstructed at any time, and where it is necessary to cover
them, a continuous pipe or timber drain ample to carry off the storm waters shall
first be laid along the gutter, and such pipe or drain shall be kept open and free
from obstructions.

Sanitary Regulations

The Contractor shall construct and maintain properly sheltered sanitary
conveniences for the employees, and their use must be strictly enforced. When
permission is granted to use the manholes of designated sewers for sanitary
outlets, such manholes must be flushed and cleaned periodically and thoroughly
cleaned when no longer in use.

Drainage

Drainage must not be obstructed at any time. When necessary, a continuous pipe
or timber drain of ample capacity shall be laid to carry off the storm water. Such
pipe or drain shall be kept open and free of obstructions.

All storm or ground water, which is to be removed from the site of the work, must
be conveyed to an inlet of a storm or combined sewer, or when so approved by
the Executive Director-Secretary to some other point of disposal. All sanitary
sewage must be conveyed by closed pipe or hose to an inlet of a sanitary or com-
bined sewer, or when so approved by the Executive Director-Secretary, to some
other point of disposal. Proper precautions shall be taken to prevent excessive
quantities of clay, sand, or silt from entering existing sewers. All existing
structures which are disturbed must be restored to a condition at least equal to
their original condition and to the satisfaction of the Executive Director-Secretary.
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2.8.11

2.8.12

2.8.13

2.8.14

Access to Public and Private Underground Structures and Appurtenances

Free access must always be maintained to fire hydrants, fire alarm and police call
boxes, water and gas gate valves, catch basins, sewer, water, Bureau of Traffic
Engineering and Electrical Services, utilities, manholes, and appurtenances.
Whenever free access to any such structure shall have been obstructed or
interfered with during the progress of the work, the Contractor shall immediately
remove, at the Contractor's own expense, such obstruction or interference.

Water Line Connections to Hydrants
The piping and fittings which the Contractor employs for connecting a water supply
line to a City hydrant shall be equipped with a valve to be used in place of the

regular hydrant valve which shall remain fully opened during usage. The fitting
and valve assembly shall be watertight.

Traffic

The Contractor shall maintain vehicular traffic as specified in the contract
documents or as otherwise directed by the Executive Director-Secretary.

Emergency Maintenance and Protection
In the event it becomes necessary for RACM to perform emergency maintenance
and protection, which is the responsibility of the Contractor under the contract

documents, the cost of such work shall be billed to the Contractor or deducted
from the final payment if not paid.
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CHAPTER 2.9.0
LEGAL RELATIONS

2.9.1

29.2

Laws and Regulations

The Contractor, the Contractor's agents, and employees, shall at all times observe
and comply with all Federal laws, rules and regulations, statutes, codes, rules and
regulations of the State of Wisconsin, and all applicable charter provisions, codes,
regulations, and ordinances of the City of Milwaukee, allamendments thereto, and
all the provisions of the contract documents, which in any manner affect the
conduct of the work and all such orders or decrees as exist at the present and
which may be enacted later of bodies or tribunals having jurisdiction or authority
over the work. The Contractor shall protect and save harmless RACM, the City,
its officers, and representatives, against any claim or liability arising from the
violation of any such law, ordinance, code, rule, regulation, or order.

Assignment and Subletting

Any subcontracting of this agreement is mutually recognized by all parties only to
the extent of its approval and acceptance by the Executive Director-Secretary at
the time of the award of this contract. The Contractor shall not subsequently
assign this contract or any interest therein, nor subcontract the work or any part
thereof, without written consent of the Executive Director-Secretary having first
been obtained. If the Contractor submits subsequent written request to the
Executive Director-Secretary for substitution(s) of listed subcontractor(s), the
Contractor shall give the Executive Director-Secretary written assurance that the
Contractor will save RACM harmless from any damages which may arise from
litigation between the original subcontractor(s) and the Contractor as a result of
such substitution(s). The decision of the Executive Director-Secretary shall be
final in determining consent for said substitution(s). It is incumbent upon the
Contractor to notify the Surety of such consent granted by the Executive Director-
Secretary for said substitution(s).

If the Contractor shall so assign or subcontract without such consent, the
Executive Director-Secretary shall have the right to rescind this contract and to
declare the same null and void or to re-let the work to some other competent
party, thereupon adjusting and determining the damages to RACM arising thereby,
and the Contractor shall be liable to RACM for such damages as the Executive
Director-Secretary shall so adjust and determine, which adjustment and
determination thereof, shall be final and conclusive on the parties thereto.

The Contractor assumes full liability for all acts and omissions of any
subcontractor or of anyone employed directly or indirectly by either said Contractor
or any subcontractor, and this liability shall be in addition to any other legal liability
of the Contractor. Neither the approval nor endorsement of the Executive
Director-Secretary nor anything contained in the contract documents shall be
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2.9.3

2.9.4

construed as creating any contractual relationship between any subcontractor and
RACM

Consent to the assignment or subletting of this contract or of any part thereof or
any alterations which may be made in the terms of this contract or in the work to
be done under it or the granting of any extension of time for the performance of
the contract or any other forbearance on the part of either the Executive Director-
Secretary or Contractor to the other shall not in any way release the Contractor or
Surety or their heirs, executors, administrators, successors, or assigns from their
liability hereunder.

The Contractor, to the extent practicable, shall maintain a list of all subcontractors
and suppliers performing work or furnishing materials under each formal contract.
This list must be submitted to the Executive Director-Secretary upon request.

Patents and Trade Secrets

The Contractor shall hold and save RACM, the City and its officers, agents,
servants, and employees harmless from liability of any nature or kind, including
cost and expenses for or on account of any patented or unpatented invention
process, article, or appliance manufactured or used in the performance of the
contract, including its use by RACM, unless otherwise specifically stipulated in the
contract documents.

If the Contractor uses any design, device, or materials covered by letters, patent
or copyright, the Contractor shall provide for such use by suitable agreement with
the owner of such patented or copyrighted design, device, or material. It is
mutually agreed and understood, that without exception, the contract prices shall
include all royalties or costs arising from the use of such design, device, or
materials, in any way involved in the work. The Contractor and/or Contractor's
Sureties shall indemnify and save harmless the City from any and all claims for
infringement by reasons of the use of such patented or copyrighted design,
device, or materials or any trademark or copyright in connection with work agreed
to be performed under this contract and shall indemnify RACM and the City for
any cost, expense, or damage which it may be obliged to pay by reason of such
infringement at any time during the prosecution of the work or after the completion
of the work.

License and/or Royalty Fees for the use of a process which is authorized by
RACM must be reasonable and paid by the Contractor to the holder of the patent
or authorized licensee.

Liens and Taxes
Any and all taxes and license or permit fees imposed by the Federal, State, and
local municipalities are the sole responsibility of the Contractor. Any and all liens

or claims of damages which may be chargeable to the Contractor are the sole
responsibility of the Contractor. Executive Director-Secretary reserves the right to
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2.9.5

2.9.6

2.9.7

withhold a sufficient amount from the contract payment to indemnify RACM
against such liens or claims of damages.

No materials or supplies for the work shall be purchased by the Contractor or by
any subcontractor subject to any chattel mortgage or under a conditional sale
contract or other agreement by which an interest is retained by the seller. The
Contractor warrants that the Contractor has good title to all materials and supplies
used in the work, free from all liens, claims, or encumbrances.

Sales Tax

RACM is exempt from Wisconsin Use, Sales Tax, and the .5% County Tax.
Bidders, therefore, shall not add sales tax to their proposals when bidding to
RACM but shall include in their lump sum bids only the sales tax they will be
required to pay directly as a consumer when obtaining materials, etc., to fulfill the
contract requirements should they be the successful bidder.

Protection Against Liability

Contractor covenants and agrees that Contractor shall save and indemnify and
keep harmless RACM and the City against all liability, judgments, costs, and
expenses, which may in any way come against RACM and the City in
consequence of the granting of the contract, or which in anyway results from the
carelessness or neglect of the Contractor or the agents, employees, or workers of
the Contractor or Subcontractors in any respect whatever, and in every such case
where judgment is recovered against RACM and the City by reason of the
carelessness or negligence of the Contractor or the Contractor's agents,
employees or workers, or Subcontractors, such judgments shall be conclusive
against the Contractor, not only as to the amount of damages, but as to
Contractor's liability to the City.

Liability and Insurance

The Contractor shall be responsible for and shall save RACM and the City
harmless from, and defend RACM and the City against all liability for damages
occasioned by the digging up, use or occupancy of the street, alley, highway,
public grounds, and private grounds, or which may result therefrom or which may
result in any way from the negligence or carelessness of the Contractor, the
Contractor's agents, employees, workers, by reason of the elements, unforeseen
or unusual difficulties, obstructions, or obstacles encountered in the prosecution of
the work, and they shall indemnify RACM and the City for and save it harmless
from all claims and liabilities, actions, causes of action, and liens for materials
furnished or labor performed in the construction or execution of the work and from
all costs, charges, and expenses incurred in defending such suits or actions and
from and against all claims and liabilities for injury or damage to persons or
property emanating from defective or careless work methods, or from and against
all claims or liabilities for royalties, license fees, actions, suits, charges, and
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expenses or damage from infringement for reason of the use of any invention or
improvement in tools, equipment or plant or any process, device or combination of
devices used in the construction of the work.

Each Prime Contractor must furnish to RACM, prior to the start of work,
certificates of insurance which confirm that the Prime Contractor has the types
and amounts of insurance referenced in Sections (a) through (d). The Prime
Contractor shall require all of its subcontractors to carry the same types and
amounts of coverage as required of the Prime or may instead provide the
coverage for any or all subcontractors. The Prime Contractor is fully responsible
for assuring subcontractor compliance with all the insurance requirements
specified herein.

a) WORKER'S COMPENSATION AND EMPLOYEES LIABILITY

Coverage Amounts

Worker's Compensation Statutory
Employer’s Liability
Bodily Injury by Accident each accident $100,000
Bodily Injury by Disease each employee $100,000
Bodily Injury by Disease policy limit $500,000
To Include

Other state’s coverage

United States Longshoremen and Harbor
Worker’'s Endorsement (Required only when the
contract Involves work on navigable bodies of water)

b) COMMERCIAL GENERAL LIABILITY

Limits of Liability

Bodily Injury/Property

Damage each occurrence $1,000,000
general aggregate $1,000,000
products/completed
Operations aggregate $1,000,000

Personal Injury aggregate $1,000,000
To Include

Occurrence form

Premises/operations coverage

Products/completed operations coverage including extension of cover-
age for two (2) years after acceptance of work by the City of Milwaukee
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Independent contractors (Owners/Contractors Protective) coverage
Contractual liability for risks assumed in this agreement
No exclusion for explosion, collapse, or underground occurrences

c)

AUTOMOBILE LIABILITY

Limits of Liability

Bodily Injury/Property
Damage each accident $1,000,000

To Include
Coverage on all owned, non-owned, and hired vehicles

UMBRELLA LIABILITY

Limits of Liability

Personal Injury/Property
Damage each occurrence $2,000,000
aggregate $2,000,000

To Include

Occurrence form

First dollar defense coverage

Insuring agreement which will provide excess protection to the primary
coverages

For coverages referred to in section 2.9.7.(b), (c), and (d), RACM shall
be named as an additional insured.

The worker's compensation and employers liability certificate should
confirm that thirty (30) days notice of cancellation must be provided. For
all other insurance coverages referenced above, sixty (60) days notice of
cancellation must be provided.

A separate certificate need not be filed if the Prime Contractor has a
current certificate on file with RACM. It is the responsibility of the Prime
Contractor to make this determination and to provide evidence of
coverage if a previous certification has been filed. No Prime Contractor
or Subcontractor shall perform any work under the contract after a
certificate has expired or been canceled unless a new or renewal
certificate is provided prior to the expiration or cancellation date of the
previous certificate. The Prime Contractor shall have the responsibility
of ensuring that valid certificates are on file for itself and all
Subcontractors it plans to use.
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2.9.8

2.9.9

2.9.10

2.9.11

Performance Bond and Payment Bond

For all contracts over $25,000, the contractor is to submit to the Executive
Director-Secretary, prior to or at the time of execution of the contract, a
performance bond and a payment bond in an amount equal to 100% of the
Contract price. For contracts of $10,000 or more, but not over $25,000, the
contractor may be requested, in lieu of 100% bonds, to provide an irrevocable
letter of credit or a performance bond and a payment bond in an amount equal to
50% of the contract price. The bonds required on any contract will be based on
the estimated contract amount and will be specified in the bid specifications. All
bonds must be executed by a surety company authorized to do business in the
State of Wisconsin and must be accompanied by a Power-of-Attorney for the
Attorney-in-Fact. The performance bond and the payment bond must be
submitted as separate instruments. The performance bond shall also cover all
work required under the guarantee provisions of the contract.

Unforeseen Delay

If RACM is prohibited or enjoined from proceeding with the work or from
authorizing its prosecution, either before or after its commencement, by reason of
any litigation or otherwise, the Contractor shall not be entitled to any damages by
reasons of the delays thereby caused, except for the actual cost of protection of
such work as the Contractor may have underway for the cost of removal and
replacement of such tools, plant, and materials, as the Contractor may have
delivered upon the work site, and such cost is to be determined by the Executive
Director-Secretary. The time of completion may be extended for such time, as in
the judgment of the Executive Director-Secretary, shall be equal to the aggregate
delay.

Default, Neglect, or Delay Shall Not Render RACM Liable

The default, neglect, or delay of any other Contractors, or the extension of time to
any of them by the City for the completion of their work, shall not render RACM
liable to the Contractor or its Surety nor relieve them or either of them in any
manner or sum whatsoever.

Termination of Contract for Cause

If, through any cause, the Contractor shall fail to fulfill in a timely and proper
manner its obligations under this contract, or if the Contractor shall violate any of
the covenants, agreements, or stipulations of this Contract, RACM shall thereupon
have the right to terminate this Contract by giving written notice to the Contractor
of such termination, specifying the effective date thereof, at least five (5) days
before the effective date of such termination. RACM may relet the work to be
performed under this Contract to some other competent party, or employ persons
and secure material for the completion of same, and charge the costs thereof to
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2.9.12

2.9.13

2.9.14

the Contractor. In such event, all finished or unfinished work accomplished by the
Contractor under this Contract shall, at the option of RACM, become its property
and the Contractor shall be entitled to receive just and equitable compensation for
any work satisfactorily completed hereunder.

Notwithstanding the above, the Contractor shall not be relieved of liability to
RACM for damages sustained by RACM by virtue of any breach of the Contract by
the Contractor, and RACM may withhold any payments to the Contractor for the
purpose of set-off until such time as the exact amount of damages due to RACM
from the Contractor is determined.

Termination for Convenience of RACM

RACM may terminate this Contract at any time for any reason by giving at least
ten (10) days notice in writing to the Contractor. If the Contract is terminated by
RACM as provided herein, the Contractor will be paid an amount which bears the
same ratio to the total compensation as the work actually performed bears to the
total work of the Contractor covered by this Contract, less payments of
compensation previously made. However, if less than sixty percent (60%) of the
work covered by this Contract has been performed upon the effective date of such
termination, the Contractor shall be reimbursed (in addition to the above payment)
for that portion of the actual out-of-pocket expenses (not otherwise reimbursed
under the Contract) incurred by the Contractor during the Contract period which
are directly attributable to the uncompleted portion of the work covered by this
Contract.

Collusive Agreements - Prohibited

Each bidder submitting a bid for any portion of the work contemplated by the
documents on which bidding is based shall execute, and attach thereto, an
affidavit substantially in the form provided to the effect that the bidder has not
entered into a collusive agreement with any other person, firm, or corporation in
regard to any bid submitted.

Before executing any subcontract, the successful bidder shall submit the name of
any proposed subcontractor for prior approval and a non-collusive affidavit
substantially in the form provided.

Progress Payments

If the Contractor shall proceed properly and with diligence to perform and
complete this contract, the Executive Director-Secretary may, from time to time as
the work progresses, grant to the Contractor a payment for the estimated amount
already earned, reserving five percent thereof, except that at any time after fifty
percent of the work is completed and the Executive Director-Secretary finds that
satisfactory progress is being made, remaining progress payments may be paid in
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2.9.15

2.9.16

full, which shall entitle the holder thereof to receive the amount due thereon, when
the conditions, if any, annexed to such estimate shall have been complied with,
and that a payment may be granted by the Executive Director-Secretary for any
fabricated or manufactured materials and components specified, previously paid
for by the Contractor and delivered to the work site or properly stored and suitable
for incorporation in the work embraced in the contract. The granting of any such
estimate shall not be construed as an acceptance of the work or any portion
thereof. Generally, payments will be made not more than once a month or for less
than $5,000.

Nothing herein shall prevent the Executive Director-Secretary from withholding
additional retainage if work on the project is not satisfactory. In no event,
however, shall more than ten (10) percent of the value of the work completed be
retained.

For contracts involving $10,000 or more, RACM reserves the right to pay the
Contractor with checks that are made payable to the Contractor and one or more
subcontractors.

Final Payment

Upon the completion of the work by the Contractor pursuant to the terms of this
contract and according to the contract documents and the true intent and meaning
of this contract and after the acceptance of the work by the Executive Director-
Secretary, RACM shall pay the Contractor, subject to any retainer or guarantee
provisions in the contract documents, any balance then remaining due and
payable by the terms of this contract.

Final payment may be withheld if prevailing wage statements are not filed or if
there is noncompliance with requirements concerning the hiring of residents,
disadvantaged businesses and apprentices. If these deficiencies are not satisfied
within one (1) year of completion of the work, the department, following a final
notification to the prime contractor, may close out the contract account and retain
the contract proceeds permanently.

All monies paid or owed by RACM to the Contractor shall be and constitute a trust
fund, in the hands of the Contractor only, to the amount of all claims due and to
become due or owing from the Contractor for lienable labor and materials until all
such claims have been paid. The using of such monies by the Contractor for any
other purpose until all such claims have been paid is, as declared by Section
779.02(5), and 779.16 Wisconsin Statutes, punishable as therein provided by law.

Final Payment to Terminate Liability of RACM
a) The acceptance by the Contractor of the "Final Payments" provided for in the
contract shall operate as, and shall be, a release to RACM and its

representatives from all claims by the Contractor for anything done or
furnished for or relating to the work or for any act or neglect of RACM or of
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2.9.17

2.9.18

2.9.19

2.9.20

2.9.21

any person relating to or affecting the work.

b) RACM shall strive to pay all invoices within 30 days. Payment to contractors
will be deemed timely if the payment is mailed, delivered or transferred within
60 calendar days after receipt of a properly completed invoice (including all
required attachments such as stored material forms, guarantees, manuals,
as-build plans, etc.), or receipt and acceptance of the property or service, or
the date of final completion as determined by RACM when all corrective
measures are complete on punch list items under the order or contract,
whichever is later. If RACM does not make payment by the 60th calendar
day, RACM shall pay simple interest beginning with the 31st calendar day at
the rate of one percent per month, unless RACM disputes the amount of the
invoice. No interest will be paid on final payments of 10% of the contract or
$1,000, whichever is greater.

Time for Completion

The time specified for the completion of the work is of the essence of this contract,
and the Contractor shall not be entitled to claim performance of this contract
unless the work is satisfactorily completed in every respect within the time herein
specified.

Contractor/RACM Relationship

The relation of the Contractor to RACM is and shall be that of an independent
Contractor.

Special Conditions - Federally-Aided Projects (when applicable)

Any special conditions relating to contracts involving the Economic Development
Administration (EDA), the Department of Housing and Urban Development (HUD),
or federally-assisted projects are subject to the special conditions attached hereto,
which special conditions insofar as inconsistent with the provisions and general
conditions heretofore stated shall be controlling.

Assignment of Payments

All monies payable under the contract, or any part thereof, will be paid to the
contractor in accordance with the provisions of this section, and no assignment or
order executed by the contractor directing payment of any portion or all of such
funds to any other person or persons will be recognized by RACM unless such
assignment or order is given and shall have attached thereto, by endorsement or
otherwise, the consent of the surety, and any designated assignee. No such
assignment or order shall be binding on RACM.

Records

Both parties understand that RACM is bound by the Wisconsin Public Records

47



2.9.22

Law, and as such, all of the terms of this Agreement are subject to and
conditioned on the provisions of Wis. Stat. § 19.21, et.seq. Contractor
acknowledges that it is obligated to assist the City in retaining and producing
records that are subject to Wisconsin Public Records Law, and that the failure to
do so shall constitute a material breach of this Agreement, and that the Contractor
must defend and hold RACM harmless from liability under that law. Except as
otherwise authorized, those records shall be maintained for a period of seven (7)
years after receipt of final payment under this Agreement.

Audit

Audits and Inspections. At any time during normal business hours and as often as
the City, or if federal or state grants or aids are involved, as the appropriate state
or federal agency may deem necessary, there shall be made available to RACM
or such agency for examination all of its records with respect to the matters
covered by this Contract and the Contractor shall permit RACM or such agency
and/or their representatives and agents to audit, examine, and make excerpts or
transcripts from such records, and to make audits of all contracts, invoices,
materials, payrolls, records of personnel, conditions or employment, and other
data relating to all matters covered by this contract.
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